
 

Attachment J-8.C.7 Table 1-Shipping and Receiving Workload Data 

 
The Portsmouth site uses building X-720 as the on-site central shipping/receiving location.   This table 

supports Section C.3.7 “Mail, Shipping and Receiving Services.”  The incumbent contractor’s recent 

history of incoming packages (not U.S. Mail) is 7651 over a 10 months period, or approximately 9100/ 

year 

 

Receiving/Delivery Activity 

Month 
Packages  

Received/Delivered 
Notes 

Aug-2013 571 from 14AUG13 

Sep-2013 758  

Oct-2013 682  

Nov-2013 624  

Dec-2013 720  

Jan-2014 842  

Feb-2014 663  

Mar-2014 870  

Apr-2014 782  

May-2014 708  

Jun-2014 431 thru 16JUN14  

Total 7651 ~ 9090 packages per year.  

 

Deliveries are made onsite and throughout the site, the majority of deliveries are made to X-326, 
X-720, X-710, X-344, and X-1000.  Parcels are diverse in nature and can include IT equipment, 

administrative supplies, furnishings, supplies and equipment to support D&D activities. 

 

Deliveries are primarily made with the following equipment:  

 

 - Two Chevy 2500 Pickups 

 - One Ford 350 Stakebed Truck 

 - One Chevy Uplander Minivan 

 

The table does not capture smaller multiple locations within a single facility and fed ex type deliveries: 

Contractor picks up FedEx packages daily at: X-1000, X-720, X-152F. 

 

After pick up, Contractor meets the FedEx driver daily at the XT-801. 

  


